

INDIAN INSTITUTE OF TECHNOLOGY MADRAS CHENNAI-600036

ENGINEERING UNIT

Apr-22

| Sl.No | E-Tender No | Name of work | Name of the lowest bidder | Tendered / Negotiated amount in Rs. | Stipulated date of commencement | Duration |
|-------|--------------------------|--|---------------------------------|-------------------------------------|---------------------------------|-----------|
| 1 | 30/2021-22/ Composite | Addition and alteration of MOH type quarters (MOH- 1 to 24) 24 units at IITM | M/s.K. Murugesan, Chennai - 117 | 41921943 | 5/30/2022 | 11 Months |

INDIAN INSTITUTE OF TECHNOLOGY MADRAS CHENNAI-600036

ENGINEERING UNIT

May-22

| Sl.No | E-Tender No | Name of work | Name of the lowest bidder | Tendered / Negotiated amount in Rs. | Stipulated date of commencement | Duration |
|-------|------------------|---|-------------------------------------|---|------------------------------------|----------|
| 1 | 01/2022-23/Civil | Repair and re-carpeting of minor roads at IIT Madras | M/s. P & C Projects (P) Ltd., Erode | 68977650 | 6/9/2022 | 2 Months |

INDIAN INSTITUTE OF TECHNOLOGY MADRAS CHENNAI-600036

ENGINEERING UNIT

Jun-22

| Sl.No | E-Tender No | Name of work | Name of the lowest bidder | Tendered / Negotiated amount in Rs. | Stipulated date of commencement | Duration |
|-------|--------------------------|--|--|-------------------------------------|---------------------------------|----------|
| 1 | 03/2022-23/ Composite | Consturction of new buildings (G+1 Floors) for Cryo facility at IIT Madras | M/s.Esvee Constructions, Chennai - 17 | 58484579 | 7/6/2022 | 6 Months |

INDIAN INSTITUTE OF TECHNOLOGY MADRAS CHENNAI-600036

ENGINEERING UNIT

Jul-22

| Sl.No | E-Tender No | Name of work | Name of the lowest bidder | Tendered / Negotiated amount in Rs. | Stipulated date of commencement | Duration |
|-------|----------------------------|--|--|-------------------------------------|---------------------------------|-----------|
| 1 | 04/2022-23/ Consultancy | Rendering consultancy services towards plotting, submission of drawings as per CMDA approved format and obtaining approval from CMDA and GCC for existing/upcoming buildings in IIT Madras | M/s.Associated Consultants & Engineers, Chennai - 16 | 1741500 | 7/27/2022 | 5 Months |
| 2 | 09/2022-23/Supply | Supplying and arrangement of exotic flowers, drinking water arrangements at various halls & auditorium including providing backdrop at SAC building for 59th Convocation at IIT Madras | M/s.Walker Associates, Chennai - 42 | 790151 | 7/12/2022 | 1 Day |
| 3 | 08/2022-23/ Composite | Supply and erection of the temporary shed seating including air conditioning, stage, LED Screen, surveillance camera and PA system etc., and providing temporary illumination, flood lights, hire charges for DG sets for the 59th Convocation | M/s.Chandra Furniture, Chennai-17 | 3112158 | 7/3/2022 | 8 Days |
| 4 | 05R/2022-23/Civil | Hiring and furniture and general arrangement works for various functions at SAC building in IIT Madras for the year 2022-23 | M/s.Walker Associates, Chennai - 42 | 906004 | 7/18/2022 | 12 Months |
| 5 | 11/2022-23/ELDB | Providing Passenger Elevators at Himalaya Mess, Vindhya Mess, 7 Bay Workshop and CFI Block at IIT Madras | M/s. Johnson Lifts Pvt Ltd, Chennai-101 | 6060000 | 7/25/2022 | 6 Months |
| 6 | 13/2022-23/ELDB | Providing Transformers and HT/LT cables for Microgrid project inside IITM Premises | M/s. Immanuel Electricals, Chennai-4 | 3828000 | 8/24/2022 | 5 Months |

**INDIAN INSTITUTE OF TECHNOLOGY MADRAS CHENNAI-600036
ENGINEERING UNIT**

Aug-22

| Sl.No | E-Tender No | Name of work | Name of the lowest bidder | Tendered / Negotiated amount in Rs. | Stipulated date of commence ment | Duration |
|-------|--------------------------|--|---|---|---|-----------|
| 1 | 12/2022-23/Civil | Supplying and installation of road sign boards at IIT Madras | M/s.Sri Venkatesawara Decors, Chennai - 42 | 888650 | 9/5/2022 | 2 Months |
| 2 | 11/2022-23/Civil | Addition and Alteration to Institute Hospital at IIT Madras | M/s.Sri Venkatesawara Decors, Chennai - 42 | 31752176 | 9/5/2022 | 6 Months |
| 3 | 02R/2022-23/PHO | Percentage rate contract for Disposal of Garbage from IITM campus for the year 2022-23 | M/s.Green Chennai Environment company, Chennai - 39 | 3389904 | 9/1/2022 | 12 Months |
| 4 | 13/2022-23/ Composite | Facelifting works in Jamuna, Godavari, Saraswathi Hostel at IIT Madras (Restroom, Renovation Corridor renovation, external repairs) including electrical works | M/s.Creators Engineers and Interiors (P) Ltd., Chennai - 15 | 66194718 | 9/3/2022 | 9 Months |